ADDENDUM No 2

TO THE FINANCING AGREEMENT BETWEEN THE GOVERNMENT OF THE
REPUBLIC OF TURKEY AND THE COMMISSION OF THE EUROPEAN
COMMUNITIES CONCERNING THE NATIONAL PROGRAMME FOR TURKEY
2007 UNDER THE INSTRUMENT FOR PREACCESSION ASSISTANCE -
TRANSITION ASSISTANCE AND INSTITUTION BUILDING COMPONENT

The European Union (hereinafter referred to as "the Union"), represented by the European
Commission (hereinafter referred to as "the Commission"), which is represented for the
purposes of signing this amendment by Alexandra Cas Granje, Director of Directorate B in
DG Enlargement,

and

The Government of the Republic of Turkey (hereinafter referred to as “the beneficiary
country"), represented for the purposes of the signature of this addendum by the H. E.
Ambassador Haluk Ilicak, National IPA Coordinator (NIPAC), of the other part,

Having regard to the Financing Agreement concerning the National Programme for Turkey
2007 concluded between the Commission and the beneficiary country (hereinafter referred to
as "the Financing Agreement"),

HAVE AGREED AS FOLLOWS:

Article 1 — Nature and Subject

Following the adoption of the Commission Decision C(2012)7774 on 31 October 2012
amending the Turkey National Programme 2007, Annex A of the Financing Agreement for
Turkey National Programme 2007 signed on 24 December 2008 is herewith modified as
attached.

In the Article 6 (1) of the Financing Agreement, the execution deadline of the following
projects is modified accordingly:

a) TR0702.06 "Implementation of the Nitrate Directive” is extended until 24 May 2013,

b) TRO701.04 ""Technical Assistance for Empowement of Women and Women NGOs in the
least developed regions of Turkey" and TRO0702.28 "Support Activities to Strengthen the
European Integration Process” is extended until 24 December 2013,

¢) TRO702.10 "Establishment of an accredited Calibration Laboratory" is extended until 24
January 2014,

d) TRO7/02.11 'Technical Assistance for Establishment of a Market Surveillance Support
Laboratory for Personal Protective Equipment" is extended until 24 June 2013.

e) TR07.02.17 "Strengthening Turkey's capacity in dealing with refugees, asylum seekers and
illegal migration (Establishment of Reception and Removal System)” is extended until 24
December 2014,



The disbursement deadline is extended accordingly following the end date of execution
period.

Article 2

All other Terms and Conditions of the original Financing Agreement for Turkey National
Programme 2007 remain unchanged.

Article 3

This addendum to the Financing Agreement is drawn up in duplicate in the English language.

Article 4 - Entry into force

This addendum to the Financing Agreement for Turkey National Programme 2007 shall enter
into force on the date on which it has been signed by both parties.

SIGNATURES

For the Government of the Republic of  For the European Union,
Turkey,

H. E. Ambassador M. Haluk Ilcak, National — Alexandra Cas Granje, Director of
IPA Coordinator (NIPAC), Undersecretary  Directorate B in DG Enlargement
the Ministry for EU Affairs

signature: signature:

Done at Ankara, ... 06122012 Done at Brussels, .....: 23112012



ANNEX

NATIONAL PROGRAMME FOR TURKEY UNDER THE IPA-TRANSITION ASSISTANCE
AND INSTITUTION BUILDING COMPONENT FOR 2007

1. IDENTIFICATION

Beneficiary Republic of Turkey

CRIS number 2007/019-329 |
Year 2007

Cost EUR 256 202 720

Implementing Authority The Implementing Agency responsible for the

programme is the Central Finance and Contracting Unit
(CFCU) at the Undersecretariat of the Treasury except
for:

Project TR 07 03 04 “Participation in EU programmes
and agencies”, where implementation will consist in the
payment of the EC part of the financial contribution to
the programmes by the National Fund.

Final date for concluding the | At the latest by 31 December 2008
Financing Agreements

Final date for contracting 2 years following the date of conclusion of the
Financing Agreement, except for projects:

TRO702.13 for which the final date for contracting will
be 2 years and 3 months following the date of
conclusion of the Financing Agreement.

TR0701.04, TR0702.10 and TR0O703.01, for which the
final date for contracting will be 2 years and 6 months
following the date of conclusion of the Financing
Agreement.

TRO702.07, TRO702.17 and TR0702.18, for which the
final date for contracting will be 3 years following the
date of conclusion of the Financing Agreement.

No deadline for audit and evaluation projects covered by
this Financing Agreement, as referred to in Article
166(2) of the Financial Regulation.

These dates apply also to the national co-financing.




2 years following the end date for contracting, except
for projects:

TR0702.13 for which the final date for execution of the
individual contracts will be 2 years and 3 months
following the end date for contracting.

for the project TR0702.06 for which the final date for
execution of the individual contracts will be 2 years and
5 months following the end date for contracting; for
projects TR0702.11 and TR0701.04 the final date for
execution of the individual contracts will be 2 years and
6 months following the end date for contracting’, for
project TR0702.10 the final date for execution of the
individual contracts will be 2 years and 7 months
following the end date for contracting and for the
projects TR0702.17, TRO702.28 the final date for
execution of the individual contracts will be 3 years
following the end date for contracting.

Final dates for execution

These dates apply also to the national co-financing.

Sector Code 15162 (priority axes 1 - PC); 15140 (priority axes 2 ~
ACQUIS); 15150 (priority axes 3 - CSD)

Budget line concerned 22.02.01

Programming Task Manager DG ELARG Unit B3 (European Commission, Brussels)

Implementation Task Manager | Head of Operations section (EU Delegation to Turkey)

2. PRIORITY AXES /PROJECTS
2.a Priority axes

The programme’s strategic reference is the Multi-Annual Indicative Planning Document
(MIPD) 2007-2009. As reflected in the MIPD, IPA - notably through component I’
Institution Building' — will support the EU pre-accession strategy for Turkey adopted in the
conclusions of the European Council of December 2004. This corresponds to three priority
axes for this programme: progress towards fully meeting the Copenhagen political criteria,
adoption and implementation of the EU acquis and promotion of an EU-Turkey Civil Society
Dialogue.

— Progress towards fully meeting the Copenhagen political criteria

Assistance will be provided to consolidate the reforms that have been adopted and to improve
their implementation on the ground. This will include supporting institutions concerned by the
reforms within the judiciary, the law enforcement services and parts of the public
administration. Assistance will also be given to promote women's rights, human rights and
children rights.

- Adoption and implementation of the EU acquis

As concerns the adoption and implementation of the acquis, assistance will be concentrated
on areas of activity with a large volume of legislation to be transposed and implemented as



well as with high investments requirements. Under this programme, these areas are: justice,
liberty and security (particularly border management; and migration and visa policy) and
environment as well as to a lesser extent food safety and customs and taxation. Assistance
will also be provided to ensure alignment and institution building in the areas of energy,
financial control, fisheries, the internal market, social policy and employment, statistics,
transport.

— Prometion of an EU-Turkey Civil Society Dialogue

The promotion of the Civil Society Dialogue will target groups and organisations that are
interested and influential in the process of Turkey's integration. This includes media, youth,
academic institutions, local authorities, professional organisations, social partners, and NGOs.
Priority subjects to be addressed in 2007 are culture and arts, and fisheries and agriculture.
Continuing well-established forms of assistance, support is provided for Turkey's
participation in Community programmes and agencies as well as in the Jean Monnet
Scholarship programme.

2.b Description of projects grouped per priority axes and (if relevant) per measure’

The IPA 2007 project have been selected among the priorities identified in the 2007-2009
MIPD after analysis of the Turkish authorities and consultation with the European
Commission, according to the priorities identified in the Accession Partnership, the screening
process and subsequent negotiations in the different chapters of the acquis. As in previous
years, projects were also appraised according to the sequencing of assistance in a given sector,
the capacity of the beneficiary institution for implementation and the maturity of the projects
at the time of establishing the financing proposal.

1

All budget amounts provided relate only to the IPA contribution.



1, Progress towards fully meeting the Copenhagen political criteria

This priority axis will include 4 projects focussing on the political criteria and public
administration reform themes. Projects have been sclected on the basis of their importance
and priority for strengthening the reform process in the given areas.

Political Criteria

TR 07 01 01 Development of Work with Juveniles and Victims by the Turkish Probation
Service (EUR 1.948 million)

The overall objective of this project is to strengthen the rights of victims, and to improve
rehabilitation work with juvenile offenders. Training activities targeted at probation services
are foreseen as well as awareness-raising initiatives. In addition, new service delivery models
and methodologies will be set-up in order to streamline best practices.

The project will be implemented through a twinning agreement (EUR 1.79 million) and a
supply contract (EUR 0.158 million). The call for proposals for the twining agreement is
planned to be launched in the fourth quarter of 2007. The tendering for the supply contract is
planned to start during the first quarter of 2008.

TR 07 01 03 Training of Military Judges and Prosecutors on Human Rights Issues (EUR 2
million)

This project will contribute to strengthen respect for human rights in Turkey, in particular as
regards, the European Convention for the Protection of Human Rights and Fundamental
Freedoms and its related case Law. To achieve this aim, the project will devise training for
military judges and prosecutors as well as awareness raising activities, including an
international conference on military justice.

The project will be implemented through a direct grant agreement with the Council of Europe
(CoE). The CoE is the "guardian of European values and principles” and joint projects present
a significant opportunity for Turkey to consolidate reforms in the area of human rights. Given
the political sensitivity of the issue of military justice, the effective implementation of the
project requires previous experience of collaboration with Turkish authorities. The Council of
Europe is the sole institution combining the above mentioned features. Given the de facto
monopoly situation of the CoE, the award is made in accordance with the Implementing
Rules, Article 168.1.c.

The award procedure of the direct agreement is planned to be started during the first quarter
of 2008.

TR 07 01 04 Empowerment of Women and Women NGO's in the least developed regions of
Turkey (EUR 5 miliion)

The overall objective of this project is to advance women rights in the least developed regions
of Turkey (South East Anatolia, Eastern Black Sea and East Anatolia region), with a view to
reducing regional disparities. In particular, the project will contribute to facilitating women's
access to local, social and judicial services. The project will also strengthen women NGOs
project management capacity, especially in the area of awareness raising, through a grant
scheme.

The project will be implemented through a service contract (EUR 2 million) and a grant
scheme (EUR 3 million). The service contract includes research and training activities as well
as technical assistance for the management of the grant scheme. Only non-profit and non-
governmental organisations can propose projects under this scheme. Governmental
organisations and municipalities can however be proposed as partners.



The tendering procedure for the service contract is planned to be launched in the first quarter
of 2008. The grant scheme is to be started during the second quarter of 2008.

Public Administration

TR 07 01 05 Support to further implementation of local administration reform in Turkey
(EUR 4 million}

The overall objective of the project is to ensure effective, transparent and participatory local
government in Turkey, in particular through full implementation of the new local
administration legislation adopted in 2003 - 2005. The project is geared towards a wide range
of actors in local government such as elected representatives, professional managers and staff
of local authorities or city councils. It will involve actions such as the development of a
handbook, training and awareness-raising events. An important component of the project is to
enhance inter-municipal cooperation between Turkish local authorities and partnerships
between Turkish and EU local authorities. The Ministry of Interior's capacity to develop and
implement policies in favour of an effective, transparent and participatory local government is
also to be strengthened, mainly through training of relevant staff.

The technical assistance as formulated in the project, falls under UNDP’s globally established
thematic area of democratic governance and will be implemented through a direct grant
agreement with this organisation; UNDP is the only organisation that has an in depth working
knowledge of municipal and local administration affairs in Turkey and on the other hand a
unique and unmatchable capacity to draw from international best practices in the EU. Given
the de facte monopoly situation of the UNDP, the award is made in accordance with the
Implementing Rules, Article 168.1.c.

The award procedure of the direct agreement is planned to be started in the first quarter of
2008.



2. Adoption and implementation of the EU acquis

This priority axis will comprise 28 projects covering 14 acquis chapters. Projects have been
selected on the basis of their priority for accession negotiations and preparations and in the
light of costly investments needed for harmonisation (notably projects in the area of border
management, migration and visa policy) and where the volume of legislation to be
harmonised is very large.

Agriculture and fisheries
TR 07 02 01 Plant passport system and registration of operators {EUR 1,105 million)

The overall objective of this project is to contribute to preparing the plant health sector of
Turkey for EU accession. Its specific objective is to establish a plant passport system on a
pilot basis, which should lead to reducing the outbreak risk of quarantine organisms and to
ensure traceability of strategic phytosanitary products all around the country.

This project will provide technical and institutional support required for establishment of such
a pilot plant passport system. This should result in: secondary legislation concerning a plant
passport system and registration of operators for products covered by the project being
aligned with the acquis and effectively enforced; the administrative and technical capacity of
the Ministry of Agriculture and Rural Affairs (MARA) and provincial directorates are
strengthened in order to improve the efficacy of plant health controls, and the current network
system is reinforced to ensure registration of all types of operators.

The Institution Building component (EUR 1 million) of this project will be implemented
through a twinning agreement. A supply contract (EUR 0.105 million) is foreseen to
strengthen the computing capacity of the current network system of MARA. The call for
proposals for the twinning agreement and the tendering procedure for the supply contract are
indicatively to start respectively in the 4 quarter of 2007 and in the 2 quarter of 2008.

TR 07 02 02 Introduction of stock assessment to the Fisheries Management System of Turkey
(EUR 2.2 million)

Within the overall objective of preparing MARA for the introduction of the Common
Fisheries Policy in Turkey, this project aims to establish the necessary support systems for
ecosystem based fisheries resource management. Through this project the framework
conditions for the establishment of a sound integrated fisheries resource management will be
set up and the capacity of MARA for fish resource management will be improved.

This project shall be implemented through a twinning agreement (EUR 1 million), which will
provide guidance and assistance, mainly to enable the legislative alignment and a service
contract (EUR 1.2 million), which will offer technical assistance in three main areas,
comprising the preparation of elaborated strategic approximation documents, needs
assessment and training of MARA personnel.

The twinning agreement and service contracts are planned to be faunched respectively in the
first and fourth quarter of 2008.

Customs Union and taxation
TR 07 02 03 Modernisation of the Turkish Customs Administration —IV (EUR 3.775 million)

This project is part of a series of projects over several years to modernize the Turkish
Customs Administration. Its aim is to adequately equip the Regional Customs laboratory of
Istanbul and provide guidance and training to its staff with a view to allowing a reliable
analysis and (customs tariff) classification of goods at international standards, and fully
implementing foreign trade measures.



The project will be implemented through a service (EUR 0.25 million) and a supply contract
(EUR 3.525 million). The tendering procedures are planned to be launched in the 1% quarter
of 2009 for the service contract and in the 1* quarter of 2008 for the supply contract.

TR 07 02 04 Introduction of quality management in the Revenue Administration (EUR 1.184
million)

The overall objective of the project is to improve the administrative capacity and efficiency of
the tax administration in line with the Fiscal Blueprints. By improving the quality of the
taxpayer’s services it aims to contribute to the voluntary compliance with the tax system and
an increase in the tax revenues. This project aims at greatly contributing to the alignment of
the Turkish Tax System with relevant EU directives.

The project will be implemented through a service contract, which will provide a specialised
and targeted training for the staff of the Turkish Revenue Administration. It will apply the
Excellence Model in Revenue Administration and Total Quality Education of human
resources. By doing, it aims at developing a comprehensive, innovative, effective and high
quality taxpayer services system.

The tendering procedure is planned to be launched in the first quarter of 2008.
Energy

TR 07 02 05 Rehabilitation of the frequency control performance of Turkish Power System for
synchronous operation with UCTE (EUR 2.5 million)

This project is to provide assistance in preparing the Turkish Power System for future parallel
operation with the Union for the Co-ordination of Transmission of Electricity (UCTE)
regarding power and frequency control, steady state and transient stability. It contributes to
supporting the creation of a gradually integrated regional energy market as part of a wider
European energy market and to the removal of restrictions on cross-border trade and third
party access. The beneficiary of the Project is the Ministry of Energy and Natural Resources.

This project will be implemented through a direct grant agreement with the UCTE. The
UCTE is the association of transmission system operators in continental Europe, providing a
reliable market base by efficient and secure electric "power highways”. Given the de facto
monopoly situation of the UCTE, the award is made in accordance with the Implementing
Rules, Article 168.1.c.

The award procedure is planned to be launched in the 1* quarter of 2008.
Environment
TR 07 02 06 Implementation of the EU Nitrate Directive (EUR 5.824 million)

The purpose of this project is to increase Turkey's capacity in reducing nutrient pollution
caused by the agricultural sources on surface and ground water resources and soil by
strengthening the infrastructure and the capacity of the Ministry of Agriculture and Rural
Affairs (MARA) for implementation of the EU Nitrate Directive.

This project will be implemented through a twinning agreement (EUR 1 million), which will
concentrate on aspects of legislative alignment and on relevant assistance and training for
MARA staff in this context, a service contract (EUR 2 million), which will allow the
provision of technical assistance for the identification of technical needs and specifications
and to provide technical analytical support and training and a supply contract (EUR 2.824
million), which will enable the equipping of laboratories (including mobile labs) to measure
the level of pollution caused by agricultural sources.



The call for proposals for the twinning agreement and the tendering procedures for the supply
and service contracts are planned to be launched in the 4™ quarter of 2007.

TR 07 02 07 Institution building on air quality in the Marmara region (EUR 5.785 million)

The overall objective of the project is to improve the environmental conditions in Turkey by
implementation and enforcement of the EU environmental acquis in the area of ambient air
quality. Framework conditions are to be established for efficient, effective and transparent
implementation of the requirements of the EC Air Quality Framework Directive (AQFD) in
the Marmara Region which will serve as a model for Turkey as a whole.

This project will be implemented through a twinning and a supply contract. The twinning
agreement (EUR 1.9 million) will concentrate on implementing the AQFD and daughters
directives requirements, the development of the institutional and technical capacity and on
increasing awareness of priority groups and decision makers. The supply contract (EUR 3.885
million) will aim at establishing a Regional Ambient Air Monitoring System through the
procurement of relevant hardware and software equipment for the regional network.

The call for proposals for the twinning agreement and the tendering procedure for the supply
contract are planned to be launched in the 4™ quarter of 2007 and in the 4™ quarter of 2008
respectively.

TR 07 02 08 Capacity building in the field of environment (EUR 3 million)

The overall objective of the project is to facilitate alignment, implementation and enforcement
of the EU environmental acquis. The specific aim is to strengthen the institutional and
technical capacities of the Ministry of Environment and Forestry and other governmental
institutions including local authorities and municipalities through training and technical
assistance in relation to the alignment and implementation of EU environmental acquis. It will
include the carrying out of regulatory and sectoral impact assessments on adoption of
environmental legislation and the planning of environmental investments through
participatory processes. The project will also aim at improving the access and use of
environmental information and public participation in environmental decision-making.

The project will be implemented by the Regional Environmental Centre (REC) Country
Office in Turkey through a direct grant agreement. REC is an independent and non-advocacy
support organisation in Turkey offering services primarily for the environmental sector by
acting as a neutral platform and catalyst by bringing together all relevant stakeholders to
address common problems and foster effective dialogue across the environmental spectrum.
The REC Country Office in Turkey (REC Turkey) was specifically established with the
request of the Turkish Government assigned to mainly focus on the priority area of supporting
and facilitating the EU accession process in the field of environment. Given its unique
expertise and experience in the environmental sector, its particular knowledge of the Turkish
context and its ability to work and collaborate with government institutions, NGOs and other
stakeholders, the REC is considered the sole institution that can effectively carry out this
project. Given the de facto monopely situation the award is made in accordance with the
Implementing Rules, Article 168.1.c} in the first quarter of 2008.

Financial control

TR 07 02 09 Strengthening the public financial management and control system in Turkey
(EUR 1.8 million)

This projects aims at strengthening the implementation of the Financial Management and
Control (FMC) system and to develop best internal control practices in Turkey. It will in
particular concentrate on developing the administrative capacity of the Central Harmonization
Unit for Financial Management and Control in the Ministry of Finance and in the Strategy



Development Units of pilot institutions through trainings, internship and study visits. It will
alse be developing tertiary regulations and a road map on FMC.

This project will be implemented through a twinning agreement for which the call for
proposals is planned to be launched in the 1** quarter of 2008,

Internal Market
TR 07 02 10 Establishment of an accredited calibration laboratory (EUR 1.035 million)

The overall objective of this project is to further strengthen the quality infrastructure in the
field of market surveillance of chemical safety, food safety and nutrition, toys, water quality,
drugs and cosmetics, environmental health, and public health; it will in particular increase the
quality and effectiveness of the services provided by the Refik Saydam Hygiene Centre
(RSHC) in accordance with international quality standards and in line with relevant EU
directives.

This project will be implemented through a service and a supply contract. The service contract
(EUR 0.75 million) will provide training and advice to support the establishment of an
accredited calibration laboratory within the Ministry of Health to assist RSHC laboratories
and to strengthen and accredit two laboratories of the RSHC. The supply contract (EUR 0.285
million) will provide laboratory equipment for the laboratory within the Ministry of Health
and for the Clean room and Sterility Control Laboratory of RSHC.

The tendering procedures for both contracts are planned to be launched in the 1% quarter of
2008.

TR 07 02 11 Establishment of a Market Surveillance Support Laboratory for Personal
Frotective Equipment (EUR 1.05 million)

The main objective of this project is to strengthen the national system of market surveillance
support laboratories in the personal protective equipment (PPE) sector. The project will be
implemented through two different contracts. A supply contract (EUR 0.45 million) will
provide the equipping of support laboratories, enabling them to autonomously carry out the
relevant testing services related to market surveillance. A service contract (EUR 0.6 million)
will allow the provision of technical assistance, which will increase the technical knowledge
of the PPE testing experts.

The tendering procedures are planned to be launched by the last quarter of 2007 for the supply
contract and the first quarter of 2008 for the service contract.

TR 07 02 12 Support to the strengthening of quality infrastructure in Turkey (EUR 5.555
million)

The main goal of this project is to achieve a sirengthened institutional and infrastructural
framework in Turkey, in order to enable a better implementation of the acquis regarding the
free movement of goods. Through this, it aims to confribute to the removal of regulatory
barriers to trade between Turkey and EU in order to enhance the free movement of goods
between the two parties.

The project will be implemented through two service contracts. The first contract (EUR 3.235
million) will provide technical advice to the relevant public institutions and the private sector
on the regulatory aspects of the Quality Infrastructure, and enabling a further transfer of
technical know-how with regards to accreditation, standardization, conformity assessment and
metrology/calibration. The second contract (EUR 2.32 million} will aim at increasing the
capacity of the Quality Infrastructure Actors. This will result in an increased capacity of
Turkish Association for Testing and Calibration Laboratories, Turkish Standards Institute,
National Metrology Institute, conformity assessment bodies, universities, SMEs and



consumer associations in general as to their roles and duties for a correct implementation of
the guality infrastructure and market surveillance.

Tendering for both contracts is scheduled to start in the fourth quarter of 2007.

TR 07 02 13 Strengthening the Vocational Qualifications Authority (VQA) and the National
Qualifications System (NQS) in Turkey (EUR 10.7 million)

The overall objective of this project is to ensure the provision of formal and non-formal
vocational and technical education and training according to labour market needs, supporting
life-long learning, strengthening the relation between education and employment in
harmonization with European Qualifications Framework (EQF). The project essentially aims
to support VQA, Occupational Standards Development, Vocational Knowledge and Skills
Testing and Certification Centres (VOC-TEST) to establish and initiate an efficient and
sustainable National Qualifications System based on agreed occupational standards with an
appropriate system for assessment, grading and certification at all levels in line with European
Qualifications Framework.

Activities will be conducted through a service contract (EUR 4.1 million), a supply contract
(EUR 0.6 million) and a Grant Scheme (EUR 6 million). The result will be threefold: first, the
necessary framework for the National Qualifications System to work in a sustainable and
efficient way will be established; secondly the institutional capacity of the VQA and
Occupational Standards Development, Vocational Knowledge and Skills Testing and
Certification Centres (VOC-TEST) to provide services in a sustainable and coordinated
manner to all stakeholders will be increased; thirdly, awareness raising activities will lead to a
better knowledge of all stakeholders (public and private sector actors, unions, labour force,
and NGOs) of NQS.

The launch of the service and supply contracts is planned in the first quarter of 2008; the
launch of the grant scheme tender is planned in the second quarter of 2009.

TR 07 02 14 Supporting Turkey in enhancing the implementation and enforcement of
Industrial Property Rights (EUR 1.2 million)

The overall objective of this project is to improve the implementation and enforcement of
industrial property rights (IPR) in Turkey. It particularly aims to enhance the capacity of the
Turkish Patent Institute (TPI) in processing IPR applications, oppositions, appeals, and
complaints in accordance with the acquis and the court decisions.

The project will be implemented through a twinning agreement, which will lead to an
improved decision-making process and alignment of TPI operations with the court rulings, as
well as a better coordination with the IPR stakeholders.

Tendering is planned to be started in the 1% quarter of 2008.
JLS
TR 07 02 15 Action Plan on Integrated Border Management (EUR 9.835 million)

The overall objective of this project is to develop and strengthen Turkey's legal, institutional
and technical capacity to align its integrated border management (IBM) strategy with EU
standards, on the basis of Turkey's National Action Plan on Border Management. It is aimed
at putting in place the necessary structures, capacity and — in selected prototyping areas — the
technology to combat illegal border crossing, smuggling, trafficking, terrorism and all forms
of organized crime. This project is part of a multi-annual programme, with three distinct
phases. This project will constitute the first phase of this programme; it will mainly
concentrate on twinning in the areas of legislation and organisation, technical assistance for
procedural and technical framework and a small supply component.



This project will be implemented through a twinning agreement (EUR 1.2 million), a supply
contract (EUR 3.385 million) and two service contracts providing technical assistance for
Roadmap and Border Gate Survey (EUR 4.4 million) and Border Surveillance Area Survey
(EUR 0.85 million).

The tendering procedures are scheduled to be launched between the 4 quarter of 2007 and
the 1% quarter of 2009,

TR 07 02 16 Support to Turkey's capacity to combat illegal migration (EUR 1.7 million)

The overall objective of this project is to support the reform of the Turkish system of control
of illegal immigration in line with the Council of Europe/European Court of Human Rights’
standards and with the EU Member States’ best practices. It foresees training as well as
support and advice by EU Member State experts in view of enhancing the capacity of the
relevant Turkish authorities to efficiently manage the apprehended third country nationals
irregularly staying in the country as well to respect their human rights. The first step in the
implementation of the project will consist in a thorough examination of the legal and
administrative norms existing in Turkey as regards the management of the apprehended
illegal immigrants and their practical implementation modalities in view of recommending
possible improvements

The project will be executed through a twinning agreement (EUR 1.2 million) and a service
contract (EUR 0.5 million).The service contract is for the provision of language training for
staff of the removal and reception centres in both projects TR 07 02 16 and TR 07 02 17.

The tendering procedure for the service contract was launched on 24/3/2010. The twinning
contract was signed on 29/12/2009.

TR 07 02 17 Strengthening Turkey's capacity to deal with refugees, asylum seekers and
illegal migrants (establishment of a reception and removal system (EUR 71.9 million)

The overall objective of this project is to promote better implementation of asylum policies in
Turkey in line with international and EU standards. It will aim at strengthening the
institutional capacity for dealing with refugees and asylum seekers and to introduce standards
for legislative and administrative alignment with EU acquis and best practices. The project
will lead to the setting up of reception centres where asylum seckers can be accommodated
and their application can be handled and removal centres for illegal migrants. Based on a
feasibility study, the project will provide for the construction of at minimum six, and if
possible within the project budget, seven reception, screening and accommodation centres and
two removal centres for illegal migrants. It also involves developing a training programme
and training of relevant staff in the fields of asylum. The relevant training will amongst others
entail tuition on full respect of human rights in dealing with refugees, management and
organisation of reception centres, on how to conduct interviews of asylum seekers, including
vulnerable groups such as for instance traumatised persons or mentally disturbed persons, or
training on international and EU asylum law.

The project will be executed through three different contracts: a twinning agreement {EUR
1.2 million), a works contract {(EUR 66.5 million) and a service contract (EUR 4.2 million).
The service contract will provide technical assistance for the supervision and monitoring of
works. Consequently the total IPA amount spent for investments in this project will amount to
EUR 70.7 million (works and service contracts). Out of these, approximately EUR 55 million
will be spent on the construction of Reception centres for asylum seekers and EUR 15.7
million on Removal centres for illegal migrants.

The twinning agreement was signed on 29/01/2010 and the tendering procedures for the
service and works contracts are planned to be launched in the 3" quarter of 2010 and the 1*
quarter of 2011 respectively.



TR 07 02 18 Dissemination of model prison practices and promotion of prison reform in
Turkey (EUR 7.2 million)

The overall objective of this project is helping to improve the penitentiary system in Turkey in
line with European Prison Rules and the other international standards. It aims at contributing
to create a professional, effective and efficient prison service through dissemination of model
prison practices and promotion of prison reform in Turkey by upgrading the prison services
and contributing to the improvement of detention conditions.

The project will be implemented through a direct grant agreement (EUR 4.2 million) with the
Council of Europe (CoE) and through a supply contract (EUR 3 million). The
recommendations of the European Committee for the Prevention of Torture and the new
European Prison Rules developed and adopted by all member countries of the Council of
Europe form the basis of this project proposal. The CoE has a unique project experience and
expertise in this area. The award of the grant is made in accordance with Art 168.1.c) of the
Implementing Rules of the Financial Regulation, considering that the CoE has a de facto
monopoly for the implementation of this action in view of its unique expertise.

The CoE will provide training and guidance to staff in different areas, work with inmates to
promuote activities, and work with the wider public and civil society to promote prison reform.
The CoE will also work towards increasing the capacity of the General Directorate of Prisons
and Detention Houses of the Ministry for further design and implementation of prison
reforms. The supply contract will include the provision of training materials and tools for 90
prisons, equipment support to two newly opened Prison Staff Training Centers and support to
modernize the research and development center in the General Directorate for Prisons and
Detention Houses.

The tendering procedure for the supply contract is planned to be launched in the 4™ quarter of
2007. The award procedure for the direct agreement is to be started at the same time.

TR 07 02 19 Strengthening the Turkish National Monitoring Centre for Drugs and Drug
addiction (EUR 1.887 million)

The objective of this project is to strengthen the capacity of the Turkish National Monitoring
Centre for Drugs and Drug Addiction (TUBIM) to prepare for participation in the European
Monitoring Centre for Drugs and Drug Addiction (EMCDDA) and further alignment with the
Acquis. The project will aim at strengthening the institutional structure and the technical
capacity of TUBIM as well as its capacity to collect data, provide analysis and coordinate as a
National Focal Point. Another objective is to increase the quality and quantity of scientific
field studies necessary to identify and determine the prevalence of drugs and drug abuse and
the underlying problems to allow for a more efficient fight against thesc problems. The
project will also cover awareness raising measures targeted at NGOs and the Mass Media.

The project will be carried out through a twinning agreement (EUR 1.778 million) and a
supply contract for equipment (EUR 0.109 million),which are respectively planned to be
launched in the fourth quarter of 2007 and the first quarter of 2008.

Social policy and employment
TR 07 02 20 Improving occupational health and safety in the workplace (EUR 3,932 million)

The overall objective of this project is to improve the health and safety conditions of workers
at work, and to ensure the implementation of the related EU acquis in Turkey. The project’s
purpose is to assist the Turkish government to upgrade OHS related recording system and to
promote OHS culture among workplaces with specific focus on mining, construction and
metal industries.



The project will be carried out through a supply contract (EUR 0.432 million) and a service
contract (EUR 3.5 million), which will allow determining priority intervention areas by
analysis of present OHS situations in pilot regions, as well as establishing a web-based OHS
Recording System Model. A series of different awareness raising activities on occupational
accidents and diseases among social partners and related organizations will also take place.

Tendering procedures are planned to be started in the first (service) and second (supply)
quarter of 2008.

TR 07 02 21 Development of regional laboratories of the Occupational Health and Safety
Centre (ISGUM) (EUR 1.8 million)

Within the overall objective of improving the occupational health and safety (OHS)
conditions in Turkey, this project aims to enable ISGUM’s regional laboratories to help
enterprises - especially SMEs - apply effectively and efficiently the harmonized OHS
legislation.

A service contract will cover activities, which will result in an increase of the number of
surveillances performed by the regional laboratories of ISGUM on work environments and
the workers’ health. The staff of the regional laboratories will start carrying out the workplace
exposure measurements in a standardized way and the data being collected will be useable in
policy making.

The tendering is planned to be launched in the first quarter of 2008.
TR 07 02 22 Capacity building of the Social Security Institution (EUR 1.095 million)

The main goal of this project is to strengthen the institutional and administrative capacity of
the Social Security Institution (SSI), in order to develop aligned policies in the field of
coordination of social security schemes and social security policy.

The project foresees training and institution building activities, as well as awareness raising
and infrastructure activities. Training and awareness raising activities will be performed
through a Technical Assistance service contract (EUR 1.05 million) and will mainly
concentrate on a needs analysis and report, as well as the organisation of frainings, workshops
and awareness raising conferences. The infrastructure activities, instead, will be carried out
through a Supply Contract (EUR 0.045 million) which will provide the infrastructure of the
training facility and the infrastructure of the library.

All tender procedures are planned to be launched in the first quarter of 2008,
Statistics
TR 07 02 23 Strengthening the statistical capacity of MoNE (EUR 2 million)

The overall objective of this project is to provide adequate statistical data and analysis, in the
field of education, for the purposes of facilitating policy decisions towards implementation of
the pre-accession strategy and the adoption of the acquis. The specific purpose is to upgrade
the data collection system of the Ministry of National Education (MoNE) in the area of
education according to EU standards. The plan is to develop a system which will; i) enable all
beneficiaries to get reliable, coherent data on finance, personnel, student enrolment,
graduations and drop outs; ii) align with national and international definitions and which iii)
will be the main source in their decision-making process, by the 1*' Quarter of 2010.

The project will be executed through a service contract providing technical assistance (EUR
1.85 million) and a supply contract (EUR 0.15 million) for upgrading the IT infrastructure of
the MoNE.



The tendering procedures for the service and supply contracts are planned to be launched in
the fourth quarter of 2007.

TR 07 02 24 Strengthening the statistical capacity of the Ministry of Labour and Social
Security (EUR 0.95 million)

This project aims to contribute to the harmonization of the acquis in the arca of statistics by
establishing a statistical system in the Ministry of Labour and Social Security (MoLSS)
providing required statistical data on the employment, labour market and social inclusion
sectors. Through this project the statistical collection and management system of the MoLSS
will be upgraded and the qualifications of staff working on IT and statistics will be improved.

The project will be executed through a service contract providing technical assistance (EUR
0.8 million) and a supply contract (EUR 0.15 million) for upgrading the technological
infrastructure of the MoLSS.

The tendering procedures arc planned to be started in the first (service} and second (supply)
quarter of 2008 respectively.

TR 07 02 25 Strengthening the statistical capacity of the MARA (Ministry of Agriculture and
Rural Affairs) (EUR 1.1 million)

The overall objective of this project is to provide reliable information for the implementation
of efficient agricultural policies and to establish a sustainable data collection system in
compliance with EU requirements. The project particularly aims at upgrading the Agricultural
Statistical System of Turkey, according to EU standards, on the methodology and quality of
compiling and processing statistical information.

The project will be executed through a service contract (EUR 0.95 million), which will
provide data collection and technical assistance for the training of Ministry of Agriculture and
Rural Affairs (MARA) staff on the EU’s statistical system, survey design and several special
statistical methods; and a supply contract, which will make hardware, software and office
equipment (EUR 0.15 million) available.

The tendering procedures for the service and supply contracts are planned to be launched in
the 3™ quarter of 2008.

Transport
TR 07 02 26 Safer Seas: Upgrading of Turkish Coastal Radio (EUR 2.35 million)

The overall objective of this project is to increase the safety of life, goods, navigation and
environment in Turkish coastal areas. It aims in particular at increasing the efficiency of
communication of the Turkish Coastal Radio in case of maritime emergency operations and
service area. The project will lead to the modernization of the Turkish Coastal Radio and in
particular to the transposition of acquis regarding the implementation and enforcement of
maritime safety. It will also improve the administrative and technical capacity of the Turkish
Coastal Radio.

The project will be implemented through a twinning light contract (EUR 0.25 million) and a
supply contract (EUR 2.1 million).

Both the twinning light agreement and the supply contract are planned to be launched in the
first quarter of 2008.

TR 07 02 27 Reform of the Turkish railways (EUR 3.6 million)

The overall objective of this project is to restructure and reform the Turkish state railways
(TCDD) in view of opening up the sector for competition in line with the EU acquis.



The project will be implemented through a technical assistance service contract and will
include three main activities. The first activity will aim at preparing a strategy for establishing
framework conditions in order to realise the railway reform in line with the draft law package.
The second and third activities will cover the strengthening of the capacity of prospective
infrastructure manager at the new TCDD on infrastructure allocation and charging, and on
safety and interoperability respectively.

The tendering procedure is planned to be started in the last quarter of 2007
Project preparation and support to DIS institutions

TR 07 02 28 Support activities to strengthen the European integration process (EUR 10
million)

The purpose of this project is to strengthen the capacities of the DIS institutions (office of the
NAQ, NAC, EUSG, CFCU) and operating structures to be appointed within the framework of
IPA, as well as other relevant Turkish institutions in fulfilling their respective pre-accession
roles and functions.

The project consists of two components:

1. Project Preparation Facility. The purpose of this component is to support the Turkish
administration for the design and appraisal of programmes and projects to be submitted for
financing in the framework of the pre-accession financial assistance to Turkey, and to assist
beneficiary institutions in the assessment tasks regarding grant-schemes.

ii. Institution Building in the context of the pre-accession process and accession negotiations.
The objective of this component is to enable the implementation of a number of accession
related actions of various public/private actors in order to meet specific and urgent needs
identified in the course of the pre-accession and negotiation processes. Furthermore, this
component will support Turkey’s participation in activities for the exchange of information,
networking, and participation in workshops, conferences, study visits and similar activities.

The project will be executed through service, supply and framework contracts, as well as
twinning light agreements. The tendering procedures will be launched in the 1% quarter of
2008.

3. Promotion of an EU-Turkey Civil Society Dialogue

This priority axis will comprise 4 projects. Projects have been selected on the basis of their
importance for the continuation of efficient and effective EU-Turkey Civil Society dialogue
operations and in view of developing new and innovative areas of EU-Turkey Civil Society
dialogue.

TR 07 03 01 Promotion of the Civil Society dialogue between the EU and Turkey — Il (EUR
5.1 million)

Within the overall objective of promoting the civil society dialogue between EU and Turkey,
this project's purpose is to establish a framework for cooperation, support the establishment of
partnerships and promote dialogue between civil societies of Turkish and EU counterparts on
Culture and Arts, Fisheries and Agriculture.

This project will be implemented through separate grant schemes allowing diversifying and
improving the dialogue and participation of Turkish actors in European Networks in the field
of culture and arts (EUR 1.8 million) and in the field of fisheries and agriculture (EUR 2
million).



In addition a number of Micro Grant Schemes (EUR 0.2 million) will help increasing joint
actions and any projects or activities implemented on the local or international level by the
NGOs.

Besides these, the project foresees two technical assistance contracts: a Framework Contract
(EUR 0.200 million) and a Service Contract (EUR 0.9 million).

The grant scheme and the micro grant schemes will be implemented through competitive calls
for proposals, which are planned to be launched between the 1st and the 4th quarter of 2008.

TR 07 03 02 Cultural bridges (EUR 6.6 million)

The wider objective of this project is to promote a cultural dialogue and understanding
between civil societies in Turkey and the EU Member States. As part of the Civil Society
Dialogue, cultural cooperation is encouraged through support for multinational cultural
projects with high visibility.

The project will help integrate the EU Member States’ cultural institutes or missions in
Turkey as leading actors in the Civil Society Dialogue in addition to their bilateral activities in
Turkey. Their expertise on intercultural dialogue and building bridges between different
cultures will represent a significant contribution to this initiative. A lasting and sustainable
EU-Turkey dialogue and partnership focused on culture is at the heart of the Cultural Bridges
Programme. To give the programme a true dimension of dialogue, at least one Turkish
cultural actor must be involved in the project as partner. Activities should target the public at
large and be accessible to the largest number of citizens.

The project is comprised of indicatively 10 direct grant agreements (overall EUR 6 million)
with EU cultural institutes, as project leaders, present in Turkey as well as technical assistance
(TA) to facilitate the implementation. It will include service contract (EUR 0.5 million) to
support the preparation, management and visibility of the schemes and a service contract
(EUR 0.1 million) to evaluate the scheme.

The tendering is scheduled to be held in the 1% quarter of 2008 and the 2" quarter of 2010 for
the technical assistance and programme evaluation activities. Following a call for expression
of interest, direct grant agreements will be awarded in the 3" quarter of 2008 to those cultural
institutes or missions who represent EU Member States cultural identity and diversity in
Turkey and who have a unique expertise and experience in organizing multilateral cultural
activities in Turkey. Given the de facto monopoly situation of these EU Member States
cultural institutes, the award is made in accordance with the Implementing Rules, Article
168.1.c.

TR 07 03 03 Continuation of the “JEAN MONNET” scholarship programme (EUR 6.98
million)

The overall objective of the project is to support Turkey in its efforts towards accession by
strengthening Turkey’s administrative capacity for the implementation of the EU acquis.

The purpose of the project is to develop Turkey’s human resources in EU acquis-related areas
through post-graduate studies in EU member countries. In this way, young professional’s
perspective and perception of the European integration process is broadened and the bonds
between young Turkish professionals and those of the EU is strengthened.

The project will be implemented through a grant scheme to finance some 100 post-graduate
scholarships (including publication of the scholarship competition, selection of candidates,
identification of EU universities and institutions meeting the needs of the scholars and the
objectives of the scholarship programme, and establishment of an alumni network). The call
for proposals for awarding the scholarships (EUR 6 million) are planned to be launched in the
4" quarter of 2009 and the 4™ quarter of 2010. In addition, the implementation of the



scholarship programme will be supported by technical assistance procured through a service
contract (EUR 0.98 million), which is planned to be tendered in the 1% quarter of 2009.

TR 07 03 04 Participation in EU programmes and agencies (EUR 58.513 million)

The Framework Agreement between Turkey and the European Community on the General
Principles for the Participation of Turkey in Community (now EU) programmes was signed
on 26 February 2002, and entered into force on 5 September 2002. As in previous years,
Turkey’s participation in EU programmes will be co-financed using 2007 pre-accession
assistance funds. It is proposed to co finance participation in the programmes such as:
Lifelong Leaming, Youth in Action, Culture 2007, EU Action in the field of public health,
CIP/EIP and others. Participation in Agencies such as EEA and EMCDDA is also foreseen. In
view of the fact that the cost of participation in some of these programmes is not known at
present, this list will be subject to review,

The participation of the beneficiary country in EU programmes shall follow the specific terms
and conditions set out for each such programme in the memorandum of understanding to be
concluded by the Commission and the beneficiary country, in accordance with the agreements
establishing the general principles for participation of the beneficiary country in EU
programmes. It shall include provisions on both the total amount of the beneficiary country's
contribution and the amount funded by assistance under the IPA regulation.

2.c Overview of past and on going assistance (EU / IFI / Bilateral and national
assistance) including lessons learned and donor co-ordination

Past/on-going assistance

Assistance under the MEDA programme (1996-2001) and under the Turkey pre-accession
assistance instrument (2002-2006) has covered most areas relevant for Institution Building
(IB). EU assistance for institution-building has increased from EUR 86 million in 2002 to
EUR 268 million in 2006. Overall, EUR 773 million of EU assistance have been made
available to Turkey for Institution Building measures between 2002 and 2006.

The promotion of human rights and the rule of law (as typical areas under the political
criteria) has been addressed through a number of projects aimed at the police and
gendarmerie services, the judiciary, and civil society. Such projects target systemic changes,
however the scale of the couniry and the complexity of the issues have, in general, not
permitted a definitive solution to the identified problems. In many cases, it may be judged a
considerable achievement that EU assistance has led to the establishment of cooperation or
the definition of an action plan for further activities in relation to the issue concemed. In a
number of areas of intervention, effectiveness has been limited by deep divisions within the
public administration, for example judiciary reform, not all segments of which supported the
aims of EU assistance.

With regard to assistance for alignment with and implementation of the acquis, satisfactory
alignment has been achieved in a limited number of areas related to the intemal market
acquis, especially those requiring important administrative capacity or substantial investments
(such as agriculture, environment, border management), are still in very early stages of
harmonisation. The development of strategies for alignment in key intervention sectors
(environment, transport, agriculture, border management, migration) has been advanced.

Although Civil Society Dialogue has not been a sector of intervention for the pre-accession
programmes until 2005, support to civil society, because of its close links to the fulfilment of
the Copenhagen political criteria, has been a priority of pre-accession assistance since the late
9(rs. Exchanges on a significant scale with the EU have been supported through Turkey's
participation in EU Programmes such as Socrates, Leonardo da Vinci and Youth, and through



grants such as the Jean Monnet scholarships. Therefore, actions to be financed under IPA in
this area will be building on rather well established foundations.

Lessons learned

In designing the IPA 2007 programme, careful account has been taken of the results of
projects programmed in previous years. Lessons leamed are usually drawn on a case by case
basis, building upon relevant experience in the implementation of previous projects in a
specific area. Relevant information in that respect is provided in each project fiche.

Key findings and conclusions included in the interim evaluations of Phare assistance (1999-
2002) and EU pre-accession support to Turkey (2003-2006) have been taken into account as
follows:

¢ Insufficient atention to public administration reform: Where project components are
subject to adoption of legislation or institutional reformy/set-up, these have not been

considered for inclusion in this programme.

e Weaknesses in project design: The programming process has been structured and
clarified with the adoption of a process document and additional expertise has been
mobilised, e.g. the CFCU and external experts, to improve on design and consistency
verification of projects. Training has been provided to beneficiary organisations.

e Funding decisions not responsive to_DIS capacity constraints: The signing of
Financing Agreements in 2005 and 2006 has been conditional to sufficient
strengthening of DIS institutions. The main capacity problems have been addressed.

e Late contracting: Deadlines for the submission of tender dossiers and the launching of
tendering procedures, as agreed between the Commission and the Turkish authorities
in December 2006, have significantly increased contracting performance. However,
the structural backlog in contracting has not been fully overcome yet.

¢ Lack of planning documents; The MIPD has proven an efficient reference document
for programming. Sector strategies are increasingly the basis for the preparation of
projects. Supporting documents such as (pre-)feasibility studies, market studies and
needs analyses have started to be introduced but are not yet sufficiently used.

o Lack of focus on changes in institutional performance: Increased attention was given
to defining results/performance indicators.

Donor/IFI cooperation

In areas such as the Copenhagen political criteria, social policy, or migration and asylum, the
EU pre-accession programme has established a fruitful cooperation with a number of UN
Agencies, as well as with the Council of Europe. It is foreseen to continue this cooperation
under IPA component I, particularly in those areas where Turkey does not currently have
sufficiently developed structures to absorb more standard forms of Institution Building
assistance such as twinning.

Collaboration with IFIs and bilateral donors, relevant for this programme, has focussed on
support for sector restructuring such as the restructuring of the Turkish railway sector and the
social security and education sectors.

The EU Delegation in Ankara organizes regular coordination meetings with IFIs,
International Organizations and Member States. Meetings are taking place on a monthly
average throughout the year. The Commission strives to keep Member States fully informed
on all financial cooperation issues of interest to them, in particular on progress in
implementation and on matters related to IPA,



2.d Horizontal issues

Cross cutting issues, such as equal opportunities, support to minorities and vulnerable groups,
environmental protection and good governance, have become an integral part of each project
fiche. The mainstreaming of the cross cutting issues in each project shall ensure that
strategies, policies, structures and operating procedures of the beneficiary are in conformity
with the principles defined in the various project fiches.

2.e Conditions

Agreement on the 2007 IPA component I programme will depend on the Turkish authorities’
commitment to the continued forceful implementation of the pre-accession strategy, giving
attention to the establishment of adequate administrative structures for programme
implementation, in order that EU financial supports are used in the most effective manner.

The specification of conditions that need to be fulfilled before implementation can begin
continues to be used as appropriate; however it cannot be used to substitute for project
maturity and proper project preparation. Projects were only considered for inclusion in this
proposal if they met the criteria of adequate design, readiness for implementation upon
signature of the Financing Agreement, ensured co-financing in keeping with the programming
guidelines developed for Turkey, and conformity with Accession Partnership priorities.

2.f Benchmarks

2008 2009 2010
(cumulative) (cumulative)
EU EU EU

Number of tenders
launched 35 40 45
(service, supply, works)
Number of calls for
proposals launched 30 24 35
(rwinning, grants)
Contracting Rate (%) 50% 80% 100%

TR0702.28 not included.

2.8 Roadmap for the decentralisation of the management of EU funds without ex
ante controls by the Commission

A Commission Decision establishing conferral of management with ex-ante controls on the
IPA Transition Assistance and Institution Building Component was adopted on 29 October
2008, thereby accrediting the Turkish DIS (decentralised implementation system) institutions
and procedures. The Decision includes a number of recommendations to further improve the
management and control system, which are monitored closely by the European Commission.
The Turkish authorities have in 2009 also prepared a roadmap for full decentralisation of the
management of EU funds without ex ante controls by the European Commission. Once the
roadmap is implemented and the Furopean Commission confirms that the necessary
conditions are met, a partial or full waiver of ex ante controls may be considered.



3. BUDGET (AMOUNTS IN EUR)
3.1,  Indicative budget table
- . Total (IPA plus
EU - TPA assistance thwm.ll Plfbh‘ National Co-
Contribution i .
inancing)
lnstitution | et | TotalinEUR | % oftotal EUR % of EUR
Building total
P[{ixoi':;y Progress towards fully meeting the Copenhagen political eriteria
gf* 07011 790 000 158 000 1948 000 97.40% 52000 260% 2000000
OROTOLT 2 a0 000 0 2000000 100% 0 0% 2000000
TROTOLY 5 000 000, 0 5000 000 100% 0 0% 5000000
gf 070 4 ga0 000 0 4000000 160% 0 0% 4000 000
Sub-
total 12790 000 158 000 12 948 000 99.6% 5200 000 0.4% 1.300 0000
Priority
1
PAI:’;;;Y Adoption and implementation of the EU acquis
(T)F 07021 oo 000 105 000 1105 000 96.93% 35000 3.07% 1140000
g;_‘ 07021 2200000 0 2200000 100% 0 0% 2200 000
o 07021 250000 3525000 3775 000 76.26% L7500 | 2374% | 4950000
gf T isa300 0 1184300 100% 0 0% 1184300
g;‘ 07021 5 500000 0 2500000 100% 0 0% 2,500 000




TR 07 02

19

o 3000 000 2823750 3823750 86.09% 941250 1391% | 6765000
gf 07021 900 000 3885 000 5785 000 8L71% 1295000 | 18.29% 7080 000
gg 0702 | 3000 000 0 3000 000 100% 0 0% 3000 000
om0z so0000 0 1800 000 100% 0 0% 1800 000
]Tg 0702 750 000 285 000 1 035 000 91.59% 95 000 841% 1130000
TF 0702 600000 450 000 1050 000 §7.50% 150 000 12.50% 1200000
]'f; U792 1 5555000 0 5555000 100% 0 0% 5555 000
TR 07 02

I 10 100 000 600 000 0700000 | 98.17% 200000 183% 10900 000
]'f 07921200 000 0 1260000 95.24% 60 000 476% 1 260 000
Tf 01011 4 450000 3384750 9834750 89.71% 1128250 | 1029% | 10963000
Tg 0702|700 000 0 1700000 100% 0 0% 1700000
T;‘ 0702 |4 200 000 70700000 | 71900000 75.3% 23566667 | 247% 95 466 667
Tg 0021 400000 3000000 7200000 878 1 000 000 122% 8200 000
TROTO2 | 998 000 109,000 1 887000 98.12% 36250 188% 1923250




;‘f 0702 3500000 432000 3932000 96.49% 143000 351% 4075 000
TROTOL 1500000 0 1800000 100% 0 0% 1 800000
ff 07021 | gs0000 45000 1095 000 98.63% 15000 135% I 110000
g‘ 07021 350000 150000 2000 000 97.56% 50000 2.445% 2050 000
IROTR 1 s00000 150 000 950 000 95% 50000 5% 1000000
A I S E 150000 1100150 95.65% 50000 435% i 150 150
WO as0000 2100000 2350000 77.05% 700000 2295 3050000
;ff 07021 3 600 000 0 3600000 100% 0 0% 3600 000
g‘ 07020 19000 000 0 10,000 600 95.24% 500600 4.76% 10:500 000

Sub-
PE;"};'W 74 167 450 91804500 | 166061950 | 842% a7 | 158% | 197252367

i

P};‘;‘;;‘;y Promotion of an EU-Turkey Civil Society Dialogue
SROTBE s 100000 0 5100000 100% 0 0% 5100000
TXOTB 6 600000 0 6600000 100% 0 0% 6600 000
E‘ 07031 5980000 0 6980000 100% 0 0% 6 980 000
gf 07031 sgs2770 0 S8512770 | 46.54% | 67224080 | 5346% | 125736850

Sub-

total 77192770 0 77192770 5345% | 67224080 | 4655% | 1444163850
Priority

3

TOTAL | 164150220 | 92052500 | 256202720 | 72.24% | 98466497 | 2776% | 354669217

The following projects may absorb additional funds and

reallocations in the case of budget savings:

will be given priority for




TR 07 02 15 Defining the technical needs and legal changes an detailing the action plan of
the new integrated border management (IBM) strategy

TR 07 02 16 Support to the establishment of Removal Centres and training of the staff for
these centres

TR 07 02 17 The establishment of a reception, screening and accommodation system (centres)
Jor refugees/asylum seekers

TR 07 02 28 Support Activities fo Strengthen the European Integration Process
TR 07 03 02 Cultural bridges
3.2, Principle of co-financing applying to the projects funded under the programme

The EU contribution has been calculated in relation to the total public eligible expenditure
and amounts to 72.24%.

In view of the late introduction of rules on co-funding for institution building (IB) measures,
in this transition year 2007, national co-financing for these measures will be very limited.
However, IB projects will have a degree of implicit co-financing, which will not be quantified
on a monetary basis. It is foreseen that from 2008 Turkey would be complying fully with the
new co-funding requirements.

In the case of grants, final grant beneficiaries should contribute with a minimum of 10 % of
the total eligible cost of the project, both for investment and institution building projects the
operation's eligible costs. Exception to this rule in 2007 concern grant schemes involving
NGOs such as for project TR 07 01 04 Empowerment of Women and Women NGO’s in least
developed regions of Turkey and project TR 07 03 01 Promotion of the civil-society dialogue
between the EU and Turkey — I, which will be financed in full by the Commission in
accordance with Article 253(1)(d) of the Implementing Rules to the Financial Regulation".

4, TMPLEMENTATION ARRANGEMENTS
4.1. Method of Implementation

This programme shall be Jmplemented by decentralized management, in accordance with
amcIe 53¢ of the Financial Regulation® and the corresponding provisions of the Implementing
Rules’. The Beneficiary Country will continue to ensure that the conditions laid down in Art.
56 of the Financial Regulation are respected at all times.

The ex ante control by the Commission shall apply to the tendering of contracts, launch of call
for proposals and the award of contracts and grants until the Commission allows for
decentralised management without ex-ante controls as referred in Article 18 of the IPA
Implementing Regulation.

4.2, General rules for Procurement and grant award procedures

Procurement shall follow the provisions of Part Two, Title IV of the Financial Regulation and
Part Two, Title III, Chapter 3, of its Implementing Rules as well as the rules and procedures
for service, supply and works contracts financed from the general budget of the European
Communities for the purposes of cooperation with third countries adopted by the Commission
on 24 May 2007 (C (2007)2034).

Grant award procedures shall follow the provisions of Part One, Title VI of the Financial
Regulation and Part One, Title V1 of its Implementing Rules.

2

See footnote 5 supra.

! See footnote 4 supra.



The Contracting Authorities shall also use the procedural guidelines and standard templates
and models facilitating the application of the above rules provided for in the “Practical Guide
to contract procedures for EU external actions” (“Practical Guide”) as published on the
EuropeAid website* at the date of the initiation of the procurement or grant award procedure.

In case of projects containing works components, the International Federation of Consulting
Engineers (FIDIC) conditions of contracts will be followed for that component.

4.3. Implementation Principles for Twinning Projects

Twinning projects shall be set up in the form of a grant agreement, whereby the selected
Member State administrations agree to provide the requested public sector expertise against
the reimbursement of the expenses thus incurred.

The contract may in particular provide for the long-term secondment of an official assigned to
provide full-time advice to the administration of the beneficiary country as resident twinning
advisor.

The twinning grant agreement shall be established in accordance with relevant provisions of
Part One, Title VI of the Financial Regulation and Part One, Title VI of its Implementing
Rules.

The twinning manual is available on the Website of DG ELARG at the following address:
http:/feuropa.cu.int/comm/enlargement/pas/twinning/index.htm

5. MONITORING AND EVALUATION
5.1. Monitoring

Programme implementation will be monitored through the IPA monitoring committee assisted
by Transition Assistance and Institution Building Monitoring Committee and the Joint
Monitoring Committee.

They shall assess the effectiveness, quality and coherence of the implementation of this
programme. They may make proposals to the Commission and the national IPA co-ordinator,
with a copy to the national authorising officer, for decisions on any corrective measures to
ensure the achievements of programme objectives and enhance the efficiency of the assistance
provided

5.2 Evalunation

Programmes shall be subject to ex ante evaluations, as well as interim and, where relevant, ex
post evaluations in accordance with Articles 57 and 82 of the IPA Implementing Regulation
with an aim to improve the quality, effectiveness and consistency of the assistance from
Community funds and the strategy and implementation of the programmes.

After the conferral of management powers, the responsibility for carrying out interim
evaluations shall lie with the beneficiary country, without the Commission's rights to perform
any ad hoc interim evaluations of the programmes it deems necessary.

Ex post evaluation shall remain a prerogative of the Commission even after the conferral of
management powers to the beneficiary country.

The results of ex ante and interim evaluation shall be taken into account in the programming
and implementation cycle.

The Commission may also carry out strategic evaluations.

current address; http://europa.eu.int/comm/europeaid/tender/gestion/index_en.htm



6. AUDIT, FINANCIAL CONTROL, ANTIFRAUD MEASURES; FINANCIAL ADJUSTMENTS,
PREVENTIVE MEASURES AND FINANCIAL CORRECTIONS

6.1. Audit, Financial Control and Anti-fraud measures

The accounts and operations of all parties involved in the implementation of this programme,
as well as all contracts and agreements implementing this programme, are subject to, on the
one hand, the supervision and financial control by the Commission (including the European
Anti-Fraud Office), which may carry out checks at its discretion, either by itself or through an
outside auditor and, on the other hand, audits by the European Court of Auditors. This
includes measures such as ex-ante verification of tendering and contracting carried out by the
Delegation in the Beneficiary Country.

In order to ensure the efficient protection of the financial interests of the EU, the Commission
(including the European Anti-Fraud Office) may conduct on-the-spot checks and inspections
in accordance with the procedures foreseen in Council Regulation (EC, Euratom) 2185/96°.

The controls and audits described above are applicable to all contractors, subcontractors and
grant beneficiaries who have received EU funds.

6.2. Financial adjustments

The national authorising officer, who bears in the first instance the responsibility for
investigating all irregularities, shall make the financial adjustments where irregularities or
negligence are detected in connection with the implementation of this programme, by
cancelling all or part of the EU assistance. The national authorising officer shall take into
account the nature and gravity of the irregularities and the financial loss to the EU assistance.

In case of an irregularity, including negligence and fraud, the national authorising officer shall
recover the EU assistance paid to the beneficiary in accordance with national recovery
procedures.

6.3. Audit trail

The national authorising officer shall ensure that all the relevant information is available to
ensure at all times a sufficiently detailed audit trail. This information shall include
documentary evidence of the authorisation of payment applications, of the accounting and
payment of such applications, and of the treatment of advances, guarantees and debts,

6.4. Preventive Measures

Beneficiary countries shall ensure investigation and effective treatment of suspected cases of
fraud and irregularities and shall ensure the functioning of a control and reporting mechanism
equivalent to that provided for in Commission Regulation 1828/2006°.All suspected or actual
cases of fraud and irregularity as well as all measures related thereto taken must be reported to
the Commission services without delay. Should there be no suspected or actual cases of fraud
or irregularity to report, the Beneficiary Country shall inform the Commission of this fact
within two months following the end of each quarter.

Irregularity shall mean any infringement of a provision of applicable rules and contracts,
resulting from an act or omission by an economic operator, which has, or would have, the
effect of prejudicing the general budget of the European Union by charging an unjustified
item of expenditure to the general budget.

s Council Regutation (EC,Euratom) 2185/96 of 11. November 1996, OJ L 292; 15.11.1996; p. 2.
6 OJL371,27.12.2006,p. 1.



Fraud shall mean any intentional act or omission relating to: the use or presentation of false,
incorrect or incomplete statements or documents, which has as its effect the misappropriation
or wrongful retention of funds from the general budget of the Europcan Union or budgets
managed by, or on behalf of, the European Union; non disclosure of information in violation
of a specific obligation with the same effect; the misapplication of such funds for purposes
other than those for which they are originally granted.

The Beneficiary Country shall take any appropriate measure to prevent and counter active and
passive corruption practises at any stage of the procurement procedure or grant award
procedure, as well as during the implementaticn of corresponding contracts.

Active corruption is defined as the deliberate action of whosoever promises or gives, directly
or through an intermediary, an advantage of any kind whatsoever to an official for himself or
for a third party for him to act or to refrain from acting in accordance with his duty or in the
exercise of his functions in breach of his official duties in a way which damages or is likcly to
damage the European Union's financial interests.

Passive corruption is defined as the dcliberate action of an official, who, directly or through
an intermediary, rcquests or receives advantages of any kind whatsoever, for himself or a
third party, or accepts a promise of such advantage, to act or to refrain from acting in
accordance with his duty or in the exercise of his functions in breach of his official duties in a
way which damages or is likely to damage the European Union's financial interests.

The authorities of the beneficiary country, including the personnel responsible for the
implementation of the programme, shall also undertake to take whatever precautions are
necessary to avoid any risk of conflict of interest, and shall inform the Commission
immediately of any such conflict of interest or any situation likely to give rise to any such
conflict.

6.5. Financial corrections

In order to ensure that the funds are used in accordance with the applicable rules, the
Commission shall apply clearance-of-accounts procedures or financial correction mechanisms
in accordance with Article 53¢ (2) of the Financial Regulation and as detailed in the
Framework Agreement concluded between the Commission and the beneficiary country [or,
where the latter does not exist, in the Financing Agreement implementing this programmel].

A financial correction may arise following:
(i) identification of a specific irregularity, including fraud; or

(ii) identification of a weakness or deficiency in the management and control systems of the
beneficiary country;

If the Commission finds that expenditure under this programme has been incurred in a way
that has infringed applicable rules, it shall decide what amounts are to be excluded from EU
financing.

The calculation and establishment of any such corrections, as well as the related recoveries,
shall be made by the Commission [ollowing the criteria and procedures provided for in the
IPA Implementing Regulation).

7. NON SUBSTANTIAL REALLOCATION OF FUNDS

The authorising officer by delegation (AOD), or the authorising officer by sub-delegation
(AOQSD), in line with the delegation of powers conferred upon him by the AOD, in
accordance with the principles of sound financial management, may undertake non substantial
reallocations of funds without an amending financing decision being necessary. In this
context, curnulative reallocations not exceeding 20% of the total amount allocated for the
programme, subject to a limit of EUR 4 million, shall not be considered substantial, provided
that they do not affect the nature and objectives of the programme. The IPA Committee shall
be informed of the above reallocation of funds.

8. LIMITED ADJUSTMENTS IN THE IMPLEMENTATION OF THE PROGRAMME

Limited changes in the implementation of this programme affecting essential elements listed
under Article 90 of the Implementing Rules to the Financial Regulation, which are of an
indicative nature’, may be undertaken by the European Commission's authorising officer by
delegation (AOD), or by the European Commission’s authorising officer by sub-delegation
(AOSD), in line with the delegation of powers conferred upon him by the AOD, in
accordance with the principles of sound financial management without an amending financing
decision becing necessary.

7 These essential elements of an indicative nature are, for grants, the indicative amount of the call for proposals
and, for procurement, the indicative number and type of contracts envisaged and the indicative time frame for

launching the procurement procedures.



2012/ABKY/1934407

The Ministry of Foreign Affairs of the Republic of Turkey presents its compliments to
the Delegation of the European Union and has the honour to enclose herewith the signed
“Addendum No 2 to the Financing Agreement between the Government of the Republic of
Turkey and the Commission of the European Communities Concerning the National
Programme for Turkey 2007 Under the Instrument for Pre-Accession Assistance — Transition
Assistance and Institution Building Component” (Addendum).

The Ministry notes that the implementation by the Republic of Turkey of its
obligations arising from this Addendum shall not be construed S0 as to altering the Republic
of Turkey’s position vis-d-vis the treaties that it is not a party to, as referred to in Turkey’s
negotiating position on Chapter 27.

The signatories of the Addendum agree that the above-mentioned statements will be
taken into consideration in the interpretation of the Addendum.

The Ministry of Foreign Affairs of the Republic of Turkey avails itself of this
opportunity to renew to the Delegation of the European Union the assurances of its highest
consideration.

Ankara, 7 December 2012

Encl.:
1- Addendum

Delegation of the European Union
to Turkey
Ankara
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NOTE VERBALE

The Delegation of the European Union presents its compliments to the Ministry of Foreign
Affairs of the Republic of Turkey, Directorate General for Europe.

The Delegation of the European Union has the honour to acknowledge receipt of the
Ministry’s Note Verbale N° 2012/ABKY/1934407 dated 07 December 2012 informing about the
signature of the "Addendum No 2 to the Financing Agreement between the Government of the
Republic of Turkey and the Commission of the European Communities Concerning the
National Programme for Turkey 2007 Under the Instrument for Pre-Accession Assistance —
Transition Assistance and Institution Building Component " (Addendum). The Delegation has
taken note of the additional statements made in the Note Verbale and confirms their validity in
this context. Furthermore, the Commission confirms that the approval process for the
Addendum No 2 to the Financing Agreement has been completed on its side.

The Delegation of the European Union thanks the Ministry of Foreign Affairs of the Republic of
Turkey, Directorate General for Europe, and avails itself of this opportunity to renew the
assurances of its highest consideration.

Ministry of Foreign Affairs
of the Republic of Turkey
ANKARA

Address: Ugur Mumcu Cad. 88, 4th Floor, Gaziosmanpasa, 06700 Ankara/Turkey
Tel: (+90.312) 459 87 00  Fax : (+90.312) 446 67 37



